







Republic of the Philippines
CAMARINES NORTE STATE COLLEGE

F. Pimentel Avenue, Brgy. 2, Daet, Camarines Norte - 4600, Philippines

## OFFICE OF THE BAC CHAIRPERSON

December 14, 2020

## ADDENDUM NO. 1

Series of 2020

Completion of Aqua Based Project Camarines Norte State College, Mercedes Campus, Mercedes, Camarines Norte

This <u>Addendum No.1</u> for the project Completion of Aqua Based Project Camarines Norte State College, Mercedes Campus, Mercedes, Camarines Norte is being issued in accordance with the Revised IRR of R.A. 9184 specifically Section 22.5.2.and 22.5.3.

This is to certify that there was an error in the encoding of amount in words in which the word thousand was inadvertently missed out in the Invitation to Bid (ITB) written as Nineteen Million Nine Hundred Ninety-Nine \_\_\_\_\_\_ Nine Hundred Sixty-Nine Pesos and 54/100 (P19,999,969.54). Hence, correction is being made here that the Approved Budget for the Contract is Nineteen Million Nine Hundred Ninety-Nine Thousand Nine Sixty-Nine Hundred Pesos and 54/100 (P19,999,969.54).

This Addendum shall form integral part of the Bid Documents.

LILIBETH A. ROXAS, Ph.D. BAC CHAIRPERSON