







Republic of the Philippines CAMARINES NORTE STATE COLLEGE

F. Pimentel Avenue, Brgy. 2, Daet, Camarines Norte

OFFICE OF THE BAC CHAIRPERSON FOR GOODS AND SERVICES

July 26, 2021

ADDENDUM NO. 1

Series of 2021

NEGOTIATED PROCUREMENT (TWO FAILED BIDDING) SUPPLY AND DELIVERY OF MATERIALS NEEDED FOR PINEAPPLE PRODUCTION

This Addendum No. 1 for the project Negotiated Procurement (Two Failed Bidding) Supply and Delivery of Materials Needed for Pineapple Production is being issued in accordance with Revised IRR of R.A. 9184 specifically Section 22.5.2 & 22.5.3

This is to inform the prospective bidders of the <u>herein attached corrected</u>
<u>Schedule of Requirements and Technical Specification</u> in the Bidding
Documents under Section VI – Schedule of Requirements and Section VII –
Technical Specifications.

This Addendum shall form integral part of the Bid documents.

ROSALIE A. ALMADRONES, Ph.D.
BAC Chairperson for Goods and Services

ANNEX A: SUPPLY AND DELIVERY OF MATERIALS NEEDED FOR PINEAPPLE PRODUCTION

Item No	Quantity	Unit of Issue	Description	Unit Cost	Total Cost
			Planting Materials		
1	450,000	pcs	Pineapple Suckers (formosa queen variety)	1.62	729,000.00
			Inorganic Fertilizers		
2	60	ki	Herbicides (kgs)	1,100.00	66,000.00
3	30	bottle	Ethepon (500ml)	560.00	16,800.00
4	75	sachets		370.00	27,750.00
5	75	bags	14-14-14	1,250.00	93,750.00
6	36	bags	0-0-60	1,700.00	61,200.00
7	95	bags	46-0-0	1,503.16	142,800.00

1,137,300.00

