





Republic of the Philippines CAMARINES NORTE STATE COLLEGE

F. Pimentel Avenue, Brgy. 2, Daet, Camarines Norte

OFFICE OF THE BAC CHAIRPERSON FOR GOODS AND SERVICES

December 1, 2021

ADDENDUM NO. 1

Series of 2021

SUPPLY AND DELIVERY OF VARIOUS EQUIPMENT FOR QUEEN PINEAPPLE NICER PROJECT 3

This Addendum No. 1 for the project Supply and Delivery of Various Equipment for Queen Pineapple Nicer Project 3 is being issued in accordance with Revised IRR of R.A. 9184 specifically Section 22.5.2 & 22.5.3

This is to inform the prospective bidders of the <u>corrected delivery terms</u> is 90 calendar days in the Bidding Documents under Section VI – Schedule of Requirements.

This Addendum shall form integral part of the Bid documents.

ROSALIE A. ALMADRONES, Ph.D.

BAC Chairperson for Goods and Services