







Republic of the Philippines CAMARINES NORTE STATE COLLEGE

F. Pimentel Avenue, Brgy. 2, Daet, Camarines Norte - 4600, Philippines

OFFICE OF THE BAC CHAIRPERSON (INFRA)

August 15, 2022

ADDENDUM NO. 2

Series of 2022

Construction of GAD/Childcare Center cum Executive Suite, Camarines Norte State College, Main Campus, Daet, Camarines Norte

This <u>Addendum No.2</u> for the project, Construction of GAD/Childcare Center cum Executive Suite, Camarines Norte State College, Main Campus, Daet, Camarines Norte is being issued in accordance with the Revised IRR of R.A. 9184 specifically Section 22.5.2 and 22.5.3 and GPPB Resolution No. 30-2016.

This is to inform the prospective bidders of the change of schedule of the Opening of Bids from August 16, 2022 at 2:15 in the afternoon to August 22,2022 at 9:15 in the morning at the 1st Floor, Library Building, Camarines Norte State College, Main Campus, Daet, Camarines Norte

This Addendum shall form integral part of the Bid Documents.

MARIA CRISTINA C. AZUELO, Ph.D.
VP for Administration and Finance
BAC CHAIRPERSON (INFRA)